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TASKS COMPLETED UNDER EXISTING CONTRACT 

Review and comment on the Jackpile preliminary Draft EIS. 

Review and comment on the Jackpile-Paguate Draft EIS. 

Preparation of an independent analysis of ground water contamination mitigation 
options. 

Preparation of Laguna Reclamation Plan. 

Review and discussions on DOI and AMC cost and volume calculations. 

Preparation of s.x\ independent assessment of costs and volumes. 

Technical support in negotiations with AMC. 

Preparation of a negotiating strategy with AMC. 

Preparation of an assessment of the appropriate schedule and term for 
reclamation. > 

Technical support in discussions with DOI on the Laguna Reclamation Plan. 

Preparation of a management plan for reclamation options. 
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ADDITIONAL TECHNICAL ASSISTANCE REQUIRED 

PRIOR TO CONTRACTING FOR 
ENGINEERING AND DETAILED PLANNING 

Responsibility Transfer 

Plan approvals. 
Provide technical assistance for discussions with 
the DOl to obtain approval of the settlement agree­
ment, reclamation plan, and management plan. 

Property transfer audit. 
Prepare an audit of the site conditions at the time 
of transfer of the reclamation responsibilities to 
the Pueblo. 

Interim Site Management 

Interim site management. 
Prepare safety audit. 
Obtain, review, categorize, and file AMC site data. 
Establish interim field office. 
Miscellaneous field duties. 
Collect environmental monitoring data. 

Managerial assistance. 
Provide technical and managerial assistance for 
establishing the Laguna construction firm. 

TOTAL 
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$ 4,000 

$ 4,500 

$ 8,500 

$13,000 

$ 7,000 

$20,000 

$28,500 
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